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Environmental Resources Impact Table
These resources and the restrictions listed are governed by state and federal law.
Resource Name Location Permitted Construction Activity Special Provision? Comments
LO (from Section A of the ECT) Beginning STA Ending STA Side (from Section A of the ECT) (from Section B of the ECT) (from Section C of the ECT, comments only)
O:I The contractor shall ensure that no construction-related activities (such as the use of easements,
. staging, construction, wehicular use, borrow or waste activities, sediment basins, and trailer
+ +
N Intermittent Stream (IS) 1 4+3SLT AT LT Left No Impact No placement), other than those shown on the approved plans, occur within the boundary of this
~— resource.
N The contractor shall ensure that no construction-related activities (such as the use of easements,
staging, construction, wehicular use, borrow or waste activities, sediment basins, and trailer
+ +
FI IS 1 Buffer 45+30LT 45+o6 LT Left No Impact No placement), other than those shown on the approved plans, occur within the boundary of this
resource.
1
The contractor shall ensure that no construction-related activities (such as the use of easements,
O staging, construction, wehicular use, borrow or waste activities, sediment basins, and trailer
— placement), other than those shown on the approved plans, occur within the boundary of this
I— resource.
( ) Temporary easement approximately 138 feet long
D and 12 feet wide, tapering to approximately 6 feet
Garrison House 102+50 LT 105+60 LT Left wide at the northern property boundary, Removal of No
m granite curbing and replacement of curbing with The American Holly located on the historic Garrison House property is delineated on the
concrete. Driveway Relocation construction plans. The contractor shall only prune limbs necessary for relocation of the driveway.
I— The contractor shall ensure this shrub is preserved during construction. A protective zone marked
(j) with protective orange barrier fencing will be placed around the American Holly during construction
and the contractor shall ensure that no construction-related activities or access occur beyond this
Z orange barrier fencing.
U Construction activities on the Riverside Drive bridge - . s . . .
Migratory Birds NA N/A N/A over Interstate 285 (1-285), such that harm to SP 107.23.G thrlng construction, SP 107.23G shall be followed for any activities at the existing Riverside Drive
. s . Bridge ower [-285.
D: migratory birds is awided
O 404 P its and Vari fi Section D of th
I I ermitsan arlaré(::e-rs)( rom section D ot the Expiration dates (if applicable) Contact GDOT OES 6 months prior to expiration, if work will extend beyond this date.
None
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